



CITY OF KINGSBURG  
BETHEL AVENUE & SIERRA STREET ROUNDABOUT  
HSIPL 5170 (061)

ADDENDUM NO. 3

The contract Documents shall be modified as follows:

1. *Federal Wage Rates*

The Federal minimum wage rates for this project as predetermined by the United States Secretary of Labor are set forth in General Decision Number CA20220018 with Modification Number 6, Dated April 1, 2022, which is incorporated in these Specifications by this reference as if fully set forth herein and which can viewed at <https://sam.gov/wage-determination/CA20220018/6>. Said Federal Wage Decision, may also be examined at Peters Engineering Group at 862 Pollasky Avenue, Clovis, CA 93612. Addenda to modify the reference to federal minimum wage rates reflect revisions thereto, if necessary, will be issued to planholders of record.

2. Replace Sheets, E-1 and E-2 with attached.

**END OF ADDENDUM No. 3**

All other conditions shall remain unchanged.

NOTICE: All bidders shall sign and submit the below acknowledgment of this addendum with their bid.

Contractor \_\_\_\_\_

By \_\_\_\_\_

Date \_\_\_\_\_



\_\_\_\_\_  
David Peters, PE  
City Engineer

April 29, 2022  
Date



